

3.19 (Task 19 - Fixed Price) Removal Report. The Contractor shall incorporate the results of the additional work under this Scope of Work into the Overall Removal Report for this project, in accordance with DIO OE-030. All data collected and prepared from this additional work shall be provided as a separate appendix to the Removal Report.

3.20 (Task 20 - Time & Materials) Equipment Repair Due to Explosive Damage and/or UXO Clearance Work, In Support of Task 16 Work. The Contractor shall include time and materials to facilitate clearance of UXO/OE from equipment jams due to equipment malfunctions and/or unintentional detonation of explosive items in the processing equipment. The Contractor shall initially assume a one-week UXO team effort to support maintenance/repair downtime and clearance operations in the equipment train. The Contractor shall also include time and materials to facilitate repairs to equipment damaged by unintentional detonation of explosive items within the processing train and/or individual pieces of excavation/haul equipment. The Contractor shall be solely responsible for costs associated with repairs related to non-explosive damage.